STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 09/ 09/ 04 I N VENTURA COUNTY I N AND NEAR
CONTRACT NUMBER 07-201004 MOCRPARK FROM ROUTE 232 TO 0.2 KM
LOCATI ON 07- VEN-118-2. 2/16. 2 EAST OF BUTTER CREEK ROAD
I NSTALL HI GH REFLECT TRAFFI C STRI PE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 545, 689. 10 3
2 729, 747. 60 2
3 795, 597. 00 1
4 898, 968. 00 4

1, 032, 000
770, 000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

09/ 13/ 04
CONTRACT CODE 'C '
35 CONTRACT | TEMS

RR | NVOLVEMENT

FEDERAL Al D ACST- P118- (054)E
PHG P118- (054) E

TOTAL NUMBER OF WORKI NG DAYS 110

224,310. 90

PERCENT UNDER EST 29. 13

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

C AND W CONSTRUCTI ON
SPECI ALTI ES | NC

2419 PALMA DRI VE
VENTURA CA 93003
ALCORN FENCE COVPANY

P O BOX 1249
SUN VALLEY CA 91353

CORAL CONSTRUCTI ON COVPANY

P O BOX 347
W LSONVI LLE OR 97070

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

805 642-0204
00256795
FAX 805 642-5141

323 875-1342
00122954
FAX 818 768-9719

503 682-2252
00332441
FAX 503 682-0110

714 893- 0551
00652040
FAX 714 895-9924



07-201004 Bl D245
07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 09/ 04 09/ 13/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NYE AND NELSON | NC I TEMS 11, 12, 15 AND 18 THRU 21
1860 EASTMAN AVENUE STE 108
VENTURA CA 93003

STATEW DE SAFETY AND SI GNS I TEMS 3 AND 4 ( PORTI ON)
522 LI NDON LANE
NI POMO CA 93444

STERNDAHL ENTERPRI SES | NC ITEMS 6 THRU 10, 14 AND 28 THRU 33 ( PORTI ON)
11861 BRANFORD STREET
SUN VALLEY CA 91352

TAFT ELECTRI C COVPANY | TEM 34
1694 EASTMAN AVENUE
VENTURA CA 93003

THOVAS AND PRATT | TEM 7 ( PORTI ON)
1564 A FI TZGERALD DRI VE
PINOLE CA 94564



07-201004 Bl D245

07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 09/ 04 09/ 13/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY COVPANY I TEMS 3 AND 4 ( PORTI ON)
6084 W HURLEY AVENUE
VI SALIA CA 93291

NYE AND NELSON | NC I TEMS 11, 12, 15, 18, 20 AND 21 (PORTI ON)
1860 EASTMAN AVENUE SUI TE 108
VENTURA CA 93003

STERNDAHL ENTERPRI SES ITEMS 6 THRU 10, 14 AND 28 THRU 33 ( PORTI ON)
11861 BRANFORD STREET
SUN VALLEY CA 91352

TAFT ELECTRIC | TEM 34 ( PORTI ON)

1694 EASTMAN AVENUE
VENTURA CA 93003

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY I TEMS 18 THRU 20 ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

GLOBAL ROAD SEALI NG I NC | TEM 17 ( PARTI AL)
6341 KLAVATH DRI VE
VWESTM NI STER CA 92683

H GH LI GHT ELECTRIC | TEM 34

P O BOX 7339

RI VERSI DE CA 92513

STATEW DE SAFETY AND SI GNS | NC I TEMS 3 AND 4 ( PARTI AL)
P O BOX 1440

Pl SMO BEACH CA 93444
CONTI NUED ON NEXT PAGE



07-201004 Bl D245
07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 09/ 04 09/ 13/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 WORKS STRI PI NG AND MARKI NG SERVI CE ITEMS 6 THRU 10, 14 AND 28 THRU 33 ( PARTI AL)
1122 N AZUSA CANYON ROAD
VWEST COVI NA CA 91790
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)

LI NCOLN CA

H GH LI GHT ELECTRI C
Rl VERSI DE CA

SM TH AND SONS
FALLBROOK CA

WORKS STRI PI NG AND MARKI NG SERVI CE
VWEST COVI NA CA

MODI FY SI GNAL AND LI GHTI NG ( PORTI ON)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)

STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)



07-201004 Bl D245

07- VEN- 118 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 513. 00* 1, 513. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 630. 00* 1, 630. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,928. 00* 7,928. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 62, 398. 00* 62, 398. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 700 24. 60 17, 220. 00
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 260 1.73 2,179. 80
7 033472 REMOVE YELLOW TRAFFI C STRI PE M 1, 400 3.15 4, 410. 00
8 033473 TEST YELLOW TRAFFI C STRI PE LS LUMP SUM 1, 575. 00* 1, 575. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 13 21. 00 273. 00
10 150722 REMOVE PAVEMENT MARKER EA 5, 040 1. 06 5,342. 40
11 150771 REMOVE ASPHALT CONCRETE DI KE M 60 37.80 2, 268. 00
12 153214 REMOVE CONCRETE CURB M 20 52. 50 1, 050. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 600. 00* 4, 600. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 100. 00* 4,100. 00
15 198001 | MPORTED BORROW VB 34 249. 90 8, 496. 60
16 (S) 200002 ROADS| DE CLEARI NG LS LUVMP SUM 24, 657. 00* 24, 657. 00
17 033474 WEED CONTROL MAT M 1,970 40. 86 80, 494. 20
18 390103 ASPHALT CONCRETE ( TYPE B) TONN 1.7 262. 50 446. 25
19 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 30 44. 10 1, 323. 00
20 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 30 44.10 1, 323. 00
21 731501 M NOR CONCRETE ( CURB) MB 0.8 3, 308. 00 2, 646. 40
22 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 140 80. 88 92, 203. 20
23 (S) 832061 METAL BEAM GUARD RAI LI NG M 60 85. 00 5, 100. 00
(2.1 M WOOD POST)
24 (S) 839551 TERM NAL SECTI ON' ( TYPE B) EA 3 40. 00 120. 00
25 (S) 839553 END SECTI ON EA 3 65. 00 195. 00
26 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 13 2, 600. 00 33, 800. 00
27 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 40 1, 950. 00 78, 000. 00
28 033475 100 MM | NVERTED PROFI LE THERMOPLASTI C M 2, 580 3.15 8, 127. 00
TRAFFI C STRI PE
29 033476 200 MM | NVERTED PROFI LE THERMOPLASTI C M 40 6. 30 252. 00
TRAFFI C STRI PE
30 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 13 47.25 614. 25
31 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 73, 760 .35 25, 816. 00
32 (S) 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M2 520 22. 85 11, 882. 00
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 040 3.15 15, 876. 00
34 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 15, 606. 00* 15, 606. 00



07-201004 Bl D245

07- VEN- 118 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 999990 MOBI LI ZATI ON LS LUMP SUM 22,224.00* 22,224.00

TOTAL 545, 689. 10
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07-201004

07- VEN- 118
09/ 09/ 04
SECOND

Bl D AMOUNT
1, 200. 00* 1200. 00
17, 000. 00* 17000. 00
8, 800. 00* 8800. 00
100, 000. 00* 100000. 00
83. 00 58100. 00
1.80 2268. 00
4.10 5740. 00
1, 650. 00* 1650. 00
22.00 286. 00
1.10 5544. 00
40. 00 2400. 00
55. 00 1100. 00
6, 000. 00* 6000. 00
9, 600. 00* 9600. 00
262. 00 8908. 00
6, 300. 00* 6300. 00
41. 00 80770. 00
275. 00 467. 50
46. 00 1380. 00
46. 00 1380. 00
3, 465. 00 2772.00
110. 00 125400. 00
120. 00 7200. 00
65. 00 195. 00
300. 00 900. 00
3, 100. 00 40300. 00
2, 800. 00 112000. 00
3.30 8514. 00
6. 60 264. 00
49. 50 643. 50
. 36 26553. 60
24.00 12480. 00
3.30 16632. 00
16, 000. 00~ 16000. 00
41, 000. 00* 41000. 00
729, 747. 60

SUMMARY

55.
85.

4, 600.
4,100.
225.
4, 600.
80.
650.
50.
50.

2, 200.
125.
130.
76.
250.
3, 300.
2, 750.
5.

9.

55.

27.
3.
12, 510.
75, 000.

OF REMA

RD

AMOUNT
00* 1465
00* 7000
00* 9000
00* 89000
00 17500
75 3465
00 8400
00* 1650
00 715
90 4536
00 3300
00 1700
00* 4600
00* 4100
00 7650
00* 4600
00 157600
00 1105
00 1500
00 1500
00 1760
00 142500
00 7800
00 228
00 750
00 42900.
00 110000.
50 14190.
25 370.
00 715.
.35 25816.
00 14040.
30 16632.
00* 12510.
00* 75000.

795, 597. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
1, 500. 00* 1500
26, 000. 00* 26000
8, 900. 00* 8900
47, 600. 00* 47600
38. 00 26600
4.85 6111
7.80 10920
2, 400. 00* 2400
80. 00 1040
1.15 5796
40. 00 2400
100. 00 2000
4, 600. 00* 4600
4,100. 00* 4100
250. 00 8500
4,600. 00* 4600
94. 00 185180
840. 00 1428
65. 00 1950
65. 00 1950
4,100. 00 3280
109. 50 124830
130. 00 7800
95. 00 285
95. 00 285
3, 900. 00 50700.
2,700. 00 108000.
5.45 14061.
16. 50 660.
64. 00 832.
.45 33192.
29. 50 15340
3. 20 16128.
13, 000. 00* 13000.
157, 000. 00* 157000
898, 968. 00

Bl D245
PAGE 7
09/ 13/ 04



